

Addendum No. 02

Township of Larder Lake
Reconstruction of Godfrey St., Commissioner St., Fourth Ave., & Ninth Ave.
EXP Project No.: NWL-21014892

Issued: May 25, 2023

Prepared By: EXP Services Inc.

Requirements:

This addendum forms part of the Contract Documents and amends the original Specifications and Drawings, as noted below.

Ensure that all parties submitting bids are aware of all items included in Addendum No. 02.

QUESTIONS AND CLARIFICATIONS

- 1) Item (9) Part A & B – can “Utility Pole Holds and Relocation” be changed to an allowance?
Yes, this has been changed to Allowance.
- 2) Item (25) Topsoil, Imported 75mm is showing as m3, should it be m2?
Item (25), Topsoil, Imported 75mm has been changed to m2.
- 3) Items (68 to 71) Part A “Culverts” are shown as each, should they be shown as meters?
Culverts have been changed to meters.
- 4) Item (57) “900mm Culvert” listed as a duplicate item, same as Item (72).
Item (72) has been deleted.
- 5) Items (70) & (72) Part B “Culverts” are shown as each, should they be shown as meters?
Culverts have been changed to meters.
- 6) Items P7 & P8 items were added to the tender, should they also be provisional?
Items P7 and P8, along with P5 and P6 have been deleted.
- 7) Page T-10 has limited space to fill in the equipment list.
A page-break has been inserted, creating space to fill in the equipment list.

AMENDMENTS TO THE FORM OF TENDER

The Form of Tender has been deleted in its entirety, and replaced with the attached Form of Tender, within Addendum No. 02.

ATTACHMENTS

- Form of Tender, Addendum No. 02